

Invitation for Bids

PANCHKHAL MUNICIPALITY

OFFICE OF MUNICIPAL EXECUTIVES

PANCHKHAL, KAVREPALANCHOK

BAGMATI PROVINCE, NEPAL

Date of publication: 2078/05/25

Panchkhal Municipality invites electronic bids from Nepalese eligible bidders for the construction works (as mentioned in table below) under National Competitive Bidding procedures.

S. N.	IFB NO.	Description of work	Estimated Amount (with VAT) NRs	Bid security amount (NRs)	Bid document fee (NRs)
1	PMW1/RC/01/078/079	TIRTIREDHARA - MANEGAU ROAD UPGRADING	1,37,27,586.14/-	3,45,000/-	3,000/-
2	PMW1/RC/02/078/079	KOTYANG ROAD UPGRADING	1,21,34,718.79/-	3,05,000/-	3,000/-
3	PMW1/RC/03/078/079	PADALICHAUR - GHUMAUNECHAUR ROAD UPGRADING	20,64,044.90/-	52,000/-	3,000/-
4	PMW2/RC/02/078/079	DWAREDIHI MAJHDIHI ROAD UPGRADING	46,31,638.58/-	1,20,000/-	3,000/-
5	PMW2/RC/03/078/079	JETHE CHAUTARO - JYAMIRKOT ROAD UPGRADING	18,83,830.45/-	50,000/-	3,000/-
6	PMW3/RC/01/078/079	LAMIDANDA - THUMKA ROAD UPGRADING	55,96,201.50/-	1,40,000/-	3,000/-
7	PMW3/RC/02/078/079	MOTHAPATI - THUMKA ROAD UPGRADING	19,27,216.02/-	50,000/-	3,000/-
8	PMW3/RC/03/078/079	CHAPPIPAL - RAMPUR - GIRITOL ROAD UPGRADING	26,37,399.38/-	66,000/-	3,000/-
9	PMW3/RC/04/078/079	BRAHMAPUR ROAD UPGRADING	15,91,726.19/-	40,000/-	3,000/-
10	PMW4/RC/01/078/079	COLD STORE ROAD UPGRADING	13,00,721.51/-	33,000/-	3,000/-
11	PMW4/RC/02/078/079	PANCHKHAL POLICE POST – ARMY BARRACK ROAD UPGRADING	17,64,668.51/-	45,000/-	3,000/-
12	PMW4/RC/03/078/079	DHAP - BARAKO BOT ROAD UPGRADING	9,18,774.94/-	23,000/-	3,000/-
13	PMW4/RC/04/078/079	DDC – VALEY SCHOOL ROAD UPGRADING	13,03,551.41/-	33,000/-	3,000/-
14	PMW4/RC/05/078/079	DANUWAR GAU - PATIGHAR ROAD UPGRADING	9,22,703.35/-	23,000/-	3,000/-
15	PMW4/RC/06/078/079	WAY TO NEA ROAD UPGRADING	8,51,164.57/-	22,000/-	3,000/-
16	PMW5/RC/01/078/079	36 KILO - DEEP BORING ROAD UPGRADING	12,04,548.21/-	31,000/-	3,000/-
17	PMW5/RC/02/078/079	37 KILO - MAYALAPANI ROAD UPGRADING	22,48,665.10/-	60,000/-	3,000/-
18	PMW5/RC/03/078/079	MAJHGAU- TAPKEGARA ROAD UPGRADING	21,51,727.27/-	55,000/-	3,000/-
19	PMW5/RC/04/078/079	KERAGHARI - THATI ROAD UPGRADING	14,98,262.62/-	40,000/-	3,000/-
20	PMW6/RC/01/078/079	37 KILO - CHAMUNDA ROAD UPGRADING	19,11,444.85/-	50,000/-	3,000/-
21	PMW6/RC/02/078/079	PIPALTAR ROAD UPGRADING	19,11,519.99/-	50,000/-	3,000/-
22	PMW6/RC/03/078/079	AAPAKO BOT - JOGIDANDA - SUGURE ROAD UPGRADING	35,59,214.96/-	90,000/-	3,000/-
23	PMW6/RC/04/078/079	TINPIPLE- EKATABASTI - DANFE KHOLA ROAD UPGRADING	13,20,213.74/-	33,000/-	3,000/-
24	PMW6/RC/05/078/079	CHHEDA - JHIGANPUR - GHATTA AGRICULTURAL ROAD UPGRADING	17,79,054.58/-	45,000/-	3,000/-
25	PMW7/RC/01/078/079	POKHARI - KUBINDE ROAD UPGRADING	28,10,394.20/-	75,000/-	3,000/-
26	PMW7/RC/02/078/079	JORPIPLE BASTI ROAD UPGRADING	8,21,933.49/-	21,000/-	3,000/-
27	PMW8/RC/01/078/079	HOKSE - PADULA ROAD UPGRADING	17,68,615.72/-	45,000/-	3,000/-
28	PMW8/RC/02/078/079	THUMKA - BHANJYANG ROAD UPGRADING	13,04,125.91/-	33,000/-	3,000/-
29	PMW8/RC/03/078/079	CHISAPANI ROAD UPGRADING	54,30,776.35/-	1,40,000/-	3,000/-
30	PMW8/RC/04/078/079	BALRAM MOD ROAD UPGRADING	12,77,219.91/-	34,000/-	3,000/-
31	PMW8/RC/05/078/079	BHANJYANG - SAKINE ROAD UPGRADING	17,90,877.03/-	45,000/-	3,000/-
32	PMW9/RC/01/078/079	PAHARI VILLAGE ROAD UPGRADING	46,22,081.85/-	1,20,000/-	3,000/-
33	PMW9/RC/02/078/079	KALIKA MANDIR - DHARAPANI -BHETWALTHOK ROAD UPGRADING	12,93,312.63/-	33,000/-	3,000/-
34	PMW9/RC/03/078/079	BHIMSENSTHAN - THULAGAU ROAD UPGRADING	13,08,095.41/-	33,000/-	3,000/-
35	PMW9/RC/04/078/079	AAPCHAUR - SIMLE ROAD UPGRADING	13,10,602.59/-	33,000/-	3,000/-
36	PMW10/RC/02/078/079	BELA CHHAP ROAD UPGRADING	23,40,249.30/-	60,000/-	3,000/-
37	PMW11/RC/01/078/079	LEKHALITOLE ROAD UPGRADING	37,59,665.63/-	95,000/-	3,000/-
38	PMW11/RC/02/078/079	KATUNJE-DANDATHOK ROAD UPGRADING	9,26,724.74/-	25,000/-	3,000/-
39	PMW11/RC/03/078/079	SWARA ROAD UPGRADING	28,13,647.45/-	75,000/-	3,000/-
40	PMW12/RC/01/078/079	AAPGHARI-DANDAGAU ROAD UPGRADING	32,89,541.24/-	85,000/-	3,000/-
41	PMW12/RC/02/078/079	KHAHARE KHOLA - NARAYAN PRA. VI. ROAD UPGRADING	11,31,851.74/-	30,000/-	3,000/-
42	PMW13/RC/01/078/079	KALINJOR ROAD UPGRADING	48,08,760.28/-	1,20,000/-	3,000/-
43	PMW13/RC/02/078/079	JYAMIRE ROAD UPGRADING	16,79,434.18/-	42,000/-	3,000/-
44	PMW13/RC/03/078/079	CHAPADANDA -THAPALIYATHOK ROAD UPGRADING	13,04,769.83/-	33,000/-	3,000/-
45	PMW13/RC/04/078/079	GAIRIPIPAL- TRIPATHITHOK ROAD UPGRADING	14,86,428.26/-	40,000/-	3,000/-

Office code	Name of the bank, office account no	Time and place for Pre bid meeting	Last date for bid submission	Bid opening date	Bid/ Bid security Validity period (days)
30-365-15	Nepal Bank ltd., Panchkhal Branch 12403000001001000001 (गण.१ पाँचखाल न.पा., आन्तरिक राजश्व खाता) (for bid fee) 12403000003000000001 (for bid security) घरौटी खाता	Panchkhal Municipality Office at 2:00 PM, 2078/06/12	on or before 12:00 Noon on 2078/06/24	2078/06/24 at 1:00 PM, at the office of Panchkhal Municipality.	90/120

Eligible Bidders may obtain further information at the office of **Panchkhal Municipality, Panchkhal**, panchkhal.municipality@gmail.com, **011499453** or may visit PPMO website www.bolpatra.gov.np/egp.

प
ग
दि
अ
र
दे

ख
गि
व
र
स
ल

ने
टे.
टे
दि
म
गं
म
खे

‘
न
ल
हं

व
उ
प्र

म
ह
मि
हं
अ

अ
य
ल
मि
नि

र

ह
मि
खे
४
हं
ने
मि
ए
मि
खे

CMYK